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PBS Data Integration & Repository Management (PDIRM) - GREX MySQL BI ETL
Changes

Delivery Date
9/29/2018

Background

G-REX is moving from Oracle to MySQL databases as part of supporting the GSA IT roadmap
to move to open-source, nonproprietary software. The database change requires matching
changes to Bl to ensure G-REX data flows smoothly into Bl staging for sharing with other
applications and for reporting needs. G-REX work is scheduled for FY18 Q4; the BI work needs
to be done on a similar timeline in order to avoid negative implications to the business.

Requirements:

This requirement is to perform all work necessary to create new ETL using existing Datastage
framework to bring changed G-REX data into Bl so that GREX data flows smoothly into Bl
Staging for sharing with other applications and reporting needs. Approximately 150 tables.
Deliverables:

Deliverables in accordance with original Contract and Task Order release documentation.

Period of Performance:

The Period of Performance begins with contract award and ends no later than end of Period of
Performance 9/29/2018.

B. Deliverables and Payment Schedule

Deliverables are in accordance with original Contract and Task Orders.

Monthly payments will be made.



